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Unknown

From: Andrea Spencer [andrealkc@grandecom.net]

Sent: Wednesday, April 13, 2005 4:37 PM

To: cmartin@Southwesthousing.com

Cc: LColonna@Southwesthousing.com

Subject: LAURELAND & SCYENE PROPOSALS (Revisions)

Attachments: Laureland proposal-LCG to SWH.doc; Scyene proposal-LCG to SWH.doc

Chris and Lorrie, please find the adjusted proposals for review. The changes take in consideration the comments
on the depth of the concrete on both jobs.

Please give me or Ron a call to discuss any changes and for your comments.

Best regards,

- Andrea Spencer

LCG Development Group
andrealkc@grandecom.net
Mobile: 469.826.6337

From: Andrea Spencer [mailto:andrealkc@grandecom.net]
Sent: Monday, April 11, 2005 6:26 PM

To: cmartin@Southwesthousing.com

Cc: LColonna@Southwesthousing.com

Subject: LAURELAND & SCYENE CONCRETE PROPOSALS

Chris & Lorrie, please find the concrete proposals for Rosemont Laureland and Rosemont Scyene provided by
LCG Development.

Chris, on the Laureland plans, the landscape portion was not included and per my conversations with Ron, we will
get with soon to discuss additional details.

| would like to setup an appointment with you to discuss the proposal and review the plans where there were a
few questions.

Look forward to working with you.

Andrea L. Spencer

LCG Development Group
andrealkc@grandecom.net
Mobile: 469.826.6337
Fax: 214.485.1684

12/6/2006



_§Laureland preposal-LUG tn SWH.doc - Microsoft: Word | s T B iy =i2lx|
| Ble Edit Vew Insert Format Tooks Table Yindow_tish ! Hig S L
Igcﬂﬁ@g@]“&] '?anudnng: .nmesmwnmm.xzv\l: u :::n}rt##\m A.' =

1
e -ﬂ""""‘"""3"""'3.""""‘"""'5""'5 | R
Gentlemen: PROPOSAL
We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the following

docerihad wn vl

Laureland proposal-LCG to SWH.doc Properties '_’:

i General | Summary Statistcs | Cantents | Custon | t@ Laureland Towhhomes
" : BXAS
Created:  Monday, April L1, 2005 5:50:00PM itects LP, Project #14146
: Modfied:  Wednesday, December 06, 2006 9:41:00 AM gineering, Structural Engineer, Project #222-024
. Accessed:  ‘Wednesday, December 06, 2006 Jrn, Civil Engineer, Project #063881030

BIEREM (111, W tiay i 10 2008 4,06 DT AN QUANTITY UNIT UNITPRICE  AMOUNT

& ns 207876 SQFT § 478 § 993547.28
: 45 Minutes

5 8" ocew 101412 SQFT § 370 § 375224.40
5 18" ocew | 183328 SQFT § 370 § 678,313.60
} - - | B 18" ocew 16248 SQFT § 435 § 70578.80
4 :dua, phe A iate vy 2250 SQ FT  § 715 § 16,087.50
% & 2400 SQAFT § 715 §  17.160.00
= 115

- 652

- 3187

Characters (wl:h spaces); 3809 0SQFT § 278§ .

OEACH § 27500 § -
[ ] cna | 0EACH § 363500 § :
T ; 0 LF § 285 § -
Light Pole Bases {guantity to be verified) OEACH § 25950

wqal_ Sec 1 E . [RETET e gt G e B R T
iflistart| | [f) @ (50 ||| | affordable Hou..| 301126 2042 (. | [adobe Reader .| JiareLNDE . |[E]Lawelandpr. [ M LN DB S amiam

ge



/

development group

Wednesday, December 06, 2006
Affordable Housing Construction, Inc.

5910 North Central Expressway, #1145
Dallas, Texas 75206

Gentlemen:

PROPOSAL

We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the following

described work:

DESCRIPTION AND LOCATION: Rosemont @ Laureland Towhhomes

Dallas, Texas

Rev. 2 BGO Architects LP, Project #04146
Sterling Engineering, Structural Engineer, Project #222-024

Kimley-Horn, Civil Engineer, Project #063881030

ITEM DESCRIPTION

Foundations

Construct foundations for 41 buildings as per plans

QUANTITY UNIT UNIT PRICE|

207876 SQ FT

Paving

Parking - 6"-3600 PSI| con. Pavement w/#3 @ 18" ocew 101412|SQ FT
Fire Lanes- 6"-3600 PSI con. Pavement w/#3 @ 18" ocew 183328 SQ FT
Dmpstr Pads-7"-3600 PS| con. Pavement w/#3 @ 18" ocew 16248|SQ FT
10"-4500 PSI| con. Pavement w/#3 @ 18" ocew 2250/ SQ FT
10"-5000 PSI con Pavement w/#4 @ 24"j ocew 2400 SQFT
Sidewalks

Construct 4"- 3000 PS| reinforced sidewalk 0|SQFT
Additional Items (per each)

Fence Column Footings (qauntity to be werified) 0 EACH
Monument Footings 0 EACH
Gate Track Footings O|LF
Light Pole Bases (quantity to be verified) 0 EACH

Sincerely,

Andrea L. Spencer
LCG Development Group
President

Total_

13232 Fall Manor Drive = Dallas, Texas 75243
469-826-6337 v 214-485-1684 Fax

© e & 8B
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4.78

3.70
3.70
4.35
7.15
7.18

2.78

275.00
3,635.00
28.55
259.50

AMOUNT
$ 993,647.28
$ 375,224.40
$ 678,313.60
$ 70,678.80
$ 16,087.50
$ 17,160.00
$ -
$ =
BB B
$ 4

$ 2,151,111.58




Pg. 2
LCG Development - Laureland

BID QUALIFICATIONS

Project Name: | Rosemont @ Laureland Townhomes
Dallas, Texas

All grade beams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PS| w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e. w. w/ Saw joints figured @ 15' 0.c., w/ hot pour joint sealant.
Expansion joints @ 90 o.c. w/ hot pour joint sealant

includes saw of concrete and existing approaches and C & G for new approaches only.
Demoalition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon quantity confirmation.

Fence Footings are subject to change upon quantity confirmation

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

+ Batter boards, forms, and accessories

s Reinforcement and accessories

s Anchor Bolts furnished and installed @ 4’ on center at slab perimeter (1/2" x 97)
» Concrete pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE

Site walls or footings

Extended Grade Beams @ perimeter

Exposed aggregate

Dirt work (sub grade to be + or - 1/10)

Soil erosion protection

Excavation or drilling of rock if encountered

De-watering as a result of subsurface water

Casing of piers

Surveying, engineering, layout—building corners, back of curbs, and blue tops by others
Saw cutting, demolition or haul off of existing concrete (except as noted)

Pavers

Concrete temperature control (heating or ice)

Masonry reinforcing

Masonry grouting

Sawed control joints at foundation

Embedded materials (anchor bolts, pipe bellards, embedded plates, angles, hold downs, efc. ) except as
noted

Testing by labs

Permits or fees

Performance or payment bonds

Wet curing

Hardeners or sealers

Drawings for anchor bolt layout

Removal of trash or concrete spoils from site (we will place in dumpster or designated area)
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Pg. 3
LCG Development - Laureland

Spoil removal off site

Backfill with select fill (offsite material)

Backfill at back of curbs

Soil poisoning

PVC for electrical or landscaping sleeves
Sweeping or washing down of pavement

Concrete wheel stops

Pavement markings (stripping or buttons)

Inlets, drains, catch basins, box culverts

Stair nosing or sleeves for rails

Repair of existing underground if damaged
Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or install

Pool decks, mechanical pads or site retaining walls
Gate tracks (no details)

Any item not on the Bid Schedule

Alternates:

Price per SQ FT to demeo & haul off city walk $2708QFT

Price per SQ FT to replace city walk $3.75S8QFT
Price per LF to saw/demo & haul off of concrete curb $12.00 LF

Price per LF to replace concrete curb $27.50 LF

Notes:

If retainage is held, its is to be funded 30 days after completion of each phase of our work

Proposal to become part of contract

All material prices only good through 7-11-05, after that time any increase in price will be paid by contractor or
owner including sales tax and markup.

Q205
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h velopment group

Wednesday, December 06, 2006

Affordable Housing Construction, Inc.

5910 North Central Expressway, #1145

Dallas, Texas 75206

Gentlemen: PROPOSAL

We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the
following described work:

DESCRIPTION AND LOCATION: Rosemont @ Scyene Towhhomes
Dallas, Texas
Rev. 2 BGO Architects LP, Project #04174

Sterling Engineering, Structural Engineer, Project #222-018
Kimley-Horn, Civil Engineer, Project #063881034

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT
Foundations
Construct foundations for 41 buildings as per plans _ 207701 SQFT  $ 478 | $ 992,810.78
'Paving
Parking - 7"-3600 PSI con. Pavement w/#3 @ 18" ocew 88490 SQFT % 435 | % 384,930.63
Fire Lanes- 7"-3600 PSI con. Pavement w/#3 @ 18" ocew 117718/SQFT | $ 4.35| % 512,071.56
Dmpstr Pads-8"-3600 PSI con. Pavement w/#3 @ 18" ocew 10760/ SQFT | $ 490 $ 52,724.00
10"-4500 PSI con. Pavement w/#3 @ 18" ocew 956 SQFT | $ 7151 % 6,835.40
Sidewalks ‘
Construct 4"- 3000 PSiI reinforced sidewalk 83100|SQFT | $ 278185 231,018.00

Additional Items (per each)

Fence Column Footings (qauntity to be verified) 20 EACH $ 275.00 % 5,500.00 |
Monument Footings ; 1|[EACH | $ 3635.00| % 3,635.00
Gate Track Footings _ 72{LF $ 2855 | % 2,055.60
Light Pole Bases (quantity to be verified) : 20/EACH |$ 259.50

Total $ 2,191,580.97
Sincerely,

Andrea L. Spencer
President

13232 Fall Manor Drive s~ Dallas, Texas 75243
469-826-6337 = 214-485-1684 Fax

Qo



Pg.2
LCG Development - Scyene

BID QUALIFICATIONS

Project Name: ‘ Rosemont @ Scyene Townhomes
Dallas, Texas

All grade heams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PSI w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15 0.c., w/ hot pour joint sealant.
Expansion joints @ 90’ o.c. w/ hot pour joint sealant

Includes saw of concrete and existing approaches and € & G for new approaches only.
Demolition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon quantity confirmation.

Fence Footings are subject to change upon guantity confirmation

e » @& & & & 3 & & & & & 0 9

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

« Batter boards, forms, and accessories

s Reinforcement and accessories

s Anchor Bolts furnished and installed @ 4’ on center at slab perimeter (1/2" x 9")
¢ Concrete pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE
Site walls or footings

Extended Grade Beams @ perimeter

Exposed aggregate

Dirt work (sub grade to be + or — 1/10)

Soil erosion protection

Excavation or drilling of rock if encountered

De-watering as a result of subsurface water

Casing of piers

Surveying, engineering, layout-—building corners, back of curbs, and blue tops by others
Saw cutting, demolition or haui off of existing concrete (except as noted)
Pavers

Concrete temperature control (heating or ice)

Mascnry reinforcing

Masanry grouting

Sawed control joints at foundation

Embedded materials (anchor bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except as
noted

Testing by labs

Permits or fees

Performance or payment bonds

Wet curing

Hardeners or sealers

Q08



Pg.3
LCG Development - Scyene

Drawings for anchor bolt layout
Removal of trash or concrete spoils from site (we will place in dumpster or designated area)
Spoil removal off site
Backfill with select fill (offsite material)
Backfill at back of curbs
Soil peisoning
PVC for electrical or landscaping sleeves
Sweeping or washing down of pavement
Concrete wheel stops
Pavement markings (stripping or buttons)
inlets, drains, catch basins, box culverts
Stair nosing or steeves for rails
Repair of existing underground if damaged
Grouting of thresholds
Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or install
Pool decks, mechanical pads or site retaining walls
Gate tracks (no details)
- Any itern not on the Bid Schedule

Alternates:

¢ Price per SQ FT to demo & haul off city walk 3270 5QFT

« Price per SQ FT to replace city walk $3.758QFT
* Price per LF to saw/demo & haul off of concrete curb $12.00 LF

e Price per LF to replace concrete curb $27.50 LF

Notes:

s If retainage is held, its is to be funded 30 days after completion of each phase of our work

+ Proposal to become part of contract

» All material prices only good through 7-11-05, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.

Q09
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Unknown
From: Ronald W. Slovacek [landdevelopment@ez2.net]
Sent: Wednesday, April 13, 2005 10:36 AM
To: 'Andrea Spencer'
Subject: New bids with changed numbers
Attachments: Scyene proposal-Ron-Slo Inc to LCG 4-13-05.doc; Laureland proposal-Ron-Slo Inc to LCG 4-
13-05.doc
Andrea,

Here are the new bids adjusted for the deletion of lime stabilization and addition of 1" of concrete in lieu of lime.

Ron

12/6/2006 010
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Rosemont @ Scyene Tawhhomes

Dallas, Texas

BGO Architects LP, Project #04174

Sterling Engineering, Structural Engineer, Project #22-018
Kimlsy-Horn, Civil Enginear, Project #063681034

We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the

7|
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Sincerely,

Ronald W. Slovacek
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RON-SLO, INC.

Wednesday, December 06, 2006

LCG Development
13232 Fall Manor Drive
Dallas, Texas 75243

Gentlemen: PROPOSAL

We propose to furnish all labor, materiais, and equipment to construct as an independent contractor, the
following described work:

DESCRIPTION AND LOCATION: Rosemont @ Scyene Towhhomes
Dallas, Texas
BGO Architects LP, Project #04174
Sterling Engineering, Structural Engineer, Project #222-018
Kimley-Horn, Civil Engineer, Project #063881034

CITEMDESCRIPTION | QUANTITY UNIT ‘UNIT PRICE AMOUNT

?Construct foundations for 41 buildings as per plans 207701 SQFT § 467 | $ 969,963.67

Pavm S

'Parking - 7'-3600 PSlcon. Pavement w/#3 @ 18" ocew = 88490 SQFT
.Fire Lanes- 7"-3600 PSI con. Pa\.enjegnt 7wl#3 @ 18" ocew 17718 SQFT

‘Dmpstr Pads-8"-3600 PSI con. Pavement wi#3 @ 18" ocew 10760 SQFT
10"-4500 PSIwcgp_‘Pavement w/#3 @ 18‘ ocew e 956 SQFT

416 $ 368,117.57
416 - $ 489,705.22
475 $ 51,110.00
715:$ 683540

len w0 ' en

S“’J@L‘S—S TR s ARG . 5, T B BAEe g o o
[Construct 4"- 3000 PS| reinforced sidewalk = . 83100SQFT $ 270 $ 224,370.00

.Additional Itemsgger each) : . 1 g
|Fence Column Footings (qauntlty to be \.er:ﬁed) i 20 EACH ' $ 26500.8% 5,300.00
Monument Footlngs N e e A EACH } 33, 635 00§ 363500
Gate Track Footmgs e _ R i g $ 4 686.60
nght Pole Bases (quantlty to be venﬁed) T e "ZOZEACH" $ 245 ag: 00

Total B e ' $ 2,121,016.85

Sincerely,

Ronald W. Slovacek
President

318A Dallas Drive/Denton/Texas/76205
Office 940-243-0812/Fax-940-243-0945

(13



RON-SLO, INC.

BID QUALIFICATIONS

Project Name: Rosemont @ Scyene Townhomes
Dallas, Texas

All grade beams to be trenchable with TF 300 Side boom trencher

Concrete figured @ 3000 PSI w/ Ash

Excludes any extended Grade Beams

Excludes any rock excavation

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15 0.c., w/ hot pour joint sealant.
Expansion joints @ 90' 0.c. wf hot pour joint sealant

Includes saw of concrete and existing approaches and C & G for new approaches only.
Demolition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon quantity confirmation.

Fence Footings are subject to change upon quantity confirmation

® & & & » & & » & & ¢ 4+ &

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

« Batter boards, forms, and accessories

* Reinforcement and accessories

e Anchor Bolts furnished and installed @ 4’ on center at slab perimeter (1/2" x 9”)
¢ Concrete pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE

» Site walls or footings

¢ Extended Grade Beams @ perimeter

+ Exposed aggregate

¢ Dirt work (sub grade to be + or — 1/10)

« Soil erosion protection

+ Excavation or drilling of rock if encountered

¢ De-watering as a result of subsurface water

o Casing of piers

» Surveying, engineering, layout—building corners, back of curbs, and blue tops by others

» Saw cutting, demolition or haul off of existing concrete (except as noted)

» Pavers

» Concrete temperature control (heating or ice)

s Masonry reinforcing

»  Masonry grouting

« Sawed control joints at foundation

+ Embedded materials (anchor bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except
as noted

» Testing by labs

» Permits or fees

+ Performance or payment bonds

» Wet curing

* Hardeners or sealers

» Drawings for anchor bolt layout

s Removal of trash or concrete spoils from site (we will place in dumpster or designated area)

e  Spoil removal off site

318A Dallas Drive/Denton/Texas/76205
Office 940-243-0812/Fax-940-243-0945
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RON-SLO, INC.

Backfill with select fill (offsite material)

Backfill at back of curbs

Soil poisoning

PVC for electrical or landscaping sleeves
Sweeping or washing down of pavement

Concrete wheel stops

Pavement markings (stripping or butions)

Inlets, draing, catch basins, box culverts

Stair nosing or sleeves for rails

Repair of existing underground if damaged
Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or install

Pool decks, mechanical pads or site retaining walls
Gate tracks (no details)

Any item not on the Bid Schedule

Alternates:

Price per 8Q FT to demo & haul off city walk $2.7085QFT
Price per SQ FT to replace city walk $3.758QFT
Price per LF to saw/demo & haul off of concrete curb $12.00 LF
Price per LF to replace concrete curb $27.50 LF

Notes:

If retainage is held, its is to be funded 30 days after completion of each phase of our work
Proposal to become part of contract

All material prices only good through 7-11-05, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.

318A Dallas Drive/Denton/Texas/76205
Office 940-243-0812/Fax-940-243-0945
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Rosemont @ Laureland Towhhomes

BGO Architects LP, Project #04146
Modfied:  Wednesday, Apri 13, 2005 9:34:46 AM Sterling Engineering, Structural Engineer, Project #222-024
Kimley-Horn, Civil Engineer, Project #063881030

_ib. and equipment to construct as an independent contractor, the

Loy

DN QUANTITY UNIT UNIT PRICE  AMOUNT
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Total editing time: 1 Minute
Vi3 @ 18" ocew 101412 SQ FT % 357 § 36204084
t w/H#3 @ 18" ocew 183328 SQFT § 357 § 65448096
Statistics: T | pnt wHS @ 18" ocew 16248 SQ FT § 416 $ 6759168
5 '"""'"'"'-";*9"-"-"""-" 8" ocew 250 SQFT % 715 § 16,087 .50
b 1°j ncew 2400 SQFT % 715 § 17,160.00
Lines: 107
Words: 644 ¢
Characters: 3131 3
S actare (s ek nalk 0SQFT | § 270 %
verified) OEACH § 26500 §
0 EACH § 3,635.00 §
L] _ewa | OLF  § 7
T T g st | DEACH § 245.00
Total § 2,088,141.90
Sincerely,
Ronald W. Slovacek
President
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RON-SLO, INC.

Wednesday, December 06, 2006
LCG Development

13232 Fall Manor Drive

Dallas, Texas 75243
Gentlemen:

following described work:

PROPOSAL
We propose to furnish all labor, materials, and equipment to construct as an independent contractor, the

DESCRIPTION AND LOCATION: Rosemont @ Laureland Towhhomes

Dallas, Texas

BGO Architects L.P, Project #04146
Sterling Engineering, Structural Engineer, Project #222-024
Kimley-Harn, Civil Engineer, Project #063881030

__ITEMDESCRIPTION QUANTITY UNIT UNITPRICE

Foundahons

Construct foundations for 42 buildings as per plans =~ 2078768QF'[$ N

Pavmg o

Parking - 6"-3600 PS| con. Pavement w/#3 @ 18" ocew U i61412/3QFT |

‘Fire Lanes- 6"-3600 PS| con. Pavement w/#3 @ 18" ocew = 183328'SQFT .

Dmpstr Pads 7"-3600 PS! con. Pavement wl#3 @__1 8" ocew

10"-4500 PSl con. Pavement wi#3 @ 18" ocew '
10"-5000 PsI con Pavement w/#4 @ 24"J ocew
SIOWAIKS ot s
Construct 4°- 3000 PSi reinforced sidewaik
Additional items (pereach)
‘Fence Column Footings (qauntity to be verified)
Monument Footings
‘Gate Track Footlngs
nght Pole Bases (quantlty to be uenﬁed) S, ||
Tohl e e e e e e B T T e v e e
Sincerely,
Ronald W. Slovacek
President
BID QUALIFICATIONS
Project Name: Rosemont @ Laureland Townhomes
Dallas, Texas
s All grade beams to be trenchable with TF 300 Side boom trencher
» Concrete figured @ 3000 PSI w/ Ash
» Excludes any extended Grade Beams
» Excludes any rock excavation

318A Dallas Drive/Denton/Texas/76203
Office 940-243-0812/Fax-940-243-0945

| 2250/SQFT
2400'8Q FT

16248 SQ FT |

0SQFT 3

0 EACH '$  265.00
"0EACH :$ 3,835.00
OF s
) ,,,9,5 EACH ' §

we o oo

3;.577
3.57

416

270

27.50

245.00

467 ;

$

$ T
'$  67,591.88
715§

7.15 .

AMOUNT

$ 970,780.92

362,040.84
654,480.96

16,087.50

$  17,160.00

e mn: s O
$ =

$ 2,088,141.90
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RON-SLO, INC.

All paving figured w/ #3's @ 18" o.c.e.w. w/ Saw joints figured @ 15’ o.c., w/ hot pour joint sealant.
Expansion joints @ 90° o.c. w/ hot pour joint sealant

Includes saw of concrete and existing approaches and C & G for new approaches only.
Demolition and haul off by others.

Barricades figures for 1 month for our work

We exclude any grooved, patterned, or colored concrete

We exclude any surveying or backfill of curbs

We exclude any city walks (see alternate for city walk pricing)

Light pole bases are subject to change upon quantity confirmation.

Fence Footings are subject to change upon quantity confirmation

THE FOLLOWING ARE SPECIFICALLY INCLUDED FOR THE ABOVE

» Batter boards, forms, and accessories

» Reinforcement and accessories

+ Anchor Bolts furnished and instalied @ 4’ on center at slab perimeter (1/2" x 9"
+ Concrete pumping @ building slabs only.

THE FOLLOWING ARE SPECIFICALLY EXCLUDED FOR THE ABOVE
Site walls or footings

Extended Grade Beams @ perimeter

Exposed aggregate

Dirt work (sub grade to be + or — 1/10)

Soil erosion protection

Excavation or drilling of rock if encountered

De-watering as a result of subsurface water

Casing of piers

Surveying, engineering, layout—building corners, back of curbs, and blue tops by others
Saw cutting, demolition or haul off of existing concrete {except as noted)
Pavers

Concrete temperature control (heating or ice)

Masonry reinforcing

Masonry grouting

Sawed control joints at foundation

Embedded materials (anchor bolts, pipe bollards, embedded plates, angles, hold downs, etc. ) except
as noted

Testing by labs

Permits or fees

Performance or payment bonds

Wet curing

Hardeners or sealers

Drawings for anchor bolt layout

Removal of trash or concrete spoils from site (we will place in dumpster or designated area)
Spoil removal off site

Backfill with select fill (offsite material)

Backfill at back of curbs

Soil poisoning

PVC for electrical or landscaping sleeves

Sweeping or washing down of pavement

Concrete wheel stops

Pavement markings (stripping or buttons)

Iniets, drains, catch basins, box culverts

Stair nosing or sleeves for rails

318A Dallas Drive/Denton/Texas/76205
Office 940-243-0812/Fax-940-243-0945
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RON-SLO, INC.

Repair of existing underground if damaged

Grouting of thresholds

Safety railings or perimeter cables at upper floors, pits, drops, and openings
Light weight concrete-furnish or install

Pool decks, mechanical pads or site retaining walls

Gate tracks (no details)

Any item not on the Bid Schedule

Alternates:

Price per SQ FT to demo & haul off city walk $2708QFT

Price per SQ FT to replace city walk $375SQFT
Price per LF to saw/demo & haul off of concrete curb $12.00 LF

Price per LF to replace concrete curb $27.50 LF

Notes:

» If retainage is held, its is to be funded 30 days after completion of each phase of our work

+ Proposal to become part of contract

s  All material prices only good through 7-11-05, after that time any increase in price will be paid by
contractor or owner including sales tax and markup.

318A Dallas Drive/Denton/Texas/76205
Office 940-243-0812/Fax-940-243-0945
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